

Special Conditions of Contract

GCC Clause	
1.16	The Intended Completion Date is <i>30 cd from the effectivity of contract.</i>
1.21	The Procuring Entity is TUBOD-BAROY WATER DISTRICT , <i>Provincial Trade Center, Sagadan, Tubod, Lanao del Norte</i>
1.22	The Procuring Entity's Representative is <i>Engr. Roylan M. Mamburao, Tubod-Baroy Water District.</i>
1.23	The Site is located at <i>Poblacion, Baroy, Lanao del Norte.</i>
1.27	The Start Date is _____.
1.30	<p>The Works consist of the following:</p> <ul style="list-style-type: none"> - Mobilization - Reaming to 250 mm dia. Pilot Hole to 450 mm dia. - Furnishing of 250 mm nominal diameter spiral welded steel casing with minimum wall thickness of 6 mm including 1 meter stick-up pipe. - Furnishing of 250 mm nominal diameter stainless steel, continuous slot wedge wire wound Screen slot 1.5 mm, 3m per length - Installation of Casings and Screens - Furnishing and Installation of Centralizer - Furnishing and installation of gravel pack materials at annulus around casings and screens - Furnishing and installation of 50 mm dia. G.I (Schedule 40) gravel fill-up pipe with screw cap - Treatment of well with mud thinner e.g Polyphosephate Solution - Development of Surging and Bailing - Development of Airlift Method - Step Drawdown Pumping Test - Constant Discharge Pumping Test - Cement Grouting - Well Completion - Demobilization (resource movement, site clean-up & restoration, water quality testing & report, final well report
2.2	<i>Sectional completion date if there is any.</i>
5.1	The Procuring Entity shall give possession of all parts of the Site to the Contractor _____. <i>insert date</i>
6.5	<p>The Contractor shall employ the following Key Personnel:</p> <p><i>[List key personnel by name and designation]</i></p>
7.1	No further instructions.
7.4(c)	No further instructions.
8.1	No further instructions.
9.1	<p>The applicable liquidated damages is at least one tenth (1/10) of one percent of the cost of the unperformed portion for every day of delay.</p> <p>The maximum deduction shall be ten percent (10%) of the amount of the contract, the Procuring Entity shall rescind the contract, without</p>

	prejudice to other courses of action and remedies open to it.
10	The site investigation reports are: <i>[list here or state none]</i>
12.5	Fifteen (15) years.
13	No additional provision.
21.2	The Arbitrator is: <i>[Insert name]</i> <i>[Insert address]</i>
21.3	No further instructions.
26.1	No further instructions.
29.1	No dayworks are applicable to the contract.
31.1	The Contractor shall submit the Program of Work to the Procuring Entity's Representative within _____ days of delivery of the Letter of Acceptance.
31.3	The period between Program of Work updates is _____ days. The amount to be withheld for late submission of an updated Program of Work is _____.
34.3	The Funding Source is the <i>CORPORATE OPERATING BUDGET</i> .
37.1	No further instructions.
39.1	The amount of the advance payment is fifteen percent (15%) of contract price.
40.1	No further instructions.
40.3	No further instructions.
42.2	No further instructions.
48	No further instructions..
51.1	The date by which operating and maintenance manuals are required is _____. The date by which "as built" drawings are required is _____.
51.2	The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required is _____. <i>amount in local currency</i>